May 9, 2018

CITY OF CORONA
PUBLIC WORKS DEPARTMENT

SUBJECT: Request for Proposal, RFP 18-046CA

Addendum No. 1

Environmental, Right-of-Way & Engineering Design Services for
McKinley Street Grade Separation City of Corona Project No. 2012-12

This Addendum No. 1 to the subject Request for Proposal (RFP) provides a response to
questions received and modifies certain RFP requirements. Please note the proposal due date
and time remains unchanged.

All provisions of and attachments to this Addendum No. 1 are hereby incorporated by reference
into the subject RFP. Proposers shall account for all provisions pursuant to this Addendum No. 1
in submitting their proposals. Each consultant shall acknowledge receipt of this Addendum in

their proposal.

1. Questions and Answers:

Question:

Answer:

Question:

Will right of way be bid out separately for this project? Also, how can we be
added to the vendor list for right of way consultant services?

Yes. The CITY will contract with a separate third-party consultant as stated
in the RFP. Right-of-Way Engineering is part of the Design Services.

Bids and RFPs, as available, are posted on the City’s website at
https://www.coronaca.gov/i-want-to/rfp-posts-list. ~ Consultants may also
register as a potential City of Corona vendor on the Purchasing Division’s
webpage by completing the Vendor Registration Form which can be
accessed from the following link:

https://www.coronaca.gov/government/departments-divisions/purchasing/vendors.

All information provided to the City is subject to the California Public
Records Act (Government Code Section 6250 et seq.).

Due to the complexity of the project, will the City consider extending the
proposal deadline for two more weeks? This will give the prospective


https://www.coronaca.gov/i-want-to/rfp-posts-list
https://www.coronaca.gov/government/departments-divisions/purchasing/vendors

Answer:

Question:

Answer:

Question:

Answer:

proposers more time to evaluate project alternatives that eventually benefit
the City.

Due to the tight Project delivery deadline , the City is not be able to extend
the proposal due date.

Regarding Section V, C of the RFP (Insurance), does “evidence of ability to
provide insurance in the amounts and with coverages required” need to be
included within the proposal, or can this evidence be provided at time of
award?

The Consultant shall submit within the proposal evidence of ability to
provide insurance in the amounts and with coverages required pursuant to
Section VII Form of Agreement, subsection 3.2.10 Insurance et seq.

Regarding Section V, B of the RFP (Licensing & Certification
Requirements), please indicate the types of licenses and/or certification
copies that are required to be submitted within the proposal.

Consultant and subs shall include within the proposal (could be appendix)
all licenses and/or certifications required by law, statute, code or ordinance
in performing under the scope and specifications of this RFP are currently
held by Consultant and are valid and in full force and effect. Example would
be the Professional Engineer licenses for team members, Landscape
Architect license, Surveyor’s License etc.

2. CITY CHANGES

CITY Change No. 1: Section 111, “EVALUATION AND AWARD?”, 4.4, “Staffing and Project
Organization” (page 4 of 6) shall be amended to add article “d.” as follows:

d. Consultant shall submit with their Proposal a schedule that indicates anticipated milestones,
major activities, receipt of secured permits and agreements, and deliverables to meet the
Project deadline. The time of delivery or performance is an essential contract element and
shall be clearly stated in the Proposal. An Evaluation Committee will review the Proposal to
ensure that delivery and performance schedules are realistic and meet the requirements of the
Project. The detailed information furnished by the Consultant shall include reasonable
allowances for periods of time required for the review and comment of the City’s
Representative and for submittals to authorities having jurisdiction over the Project.
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CITY Change No. 2: Section 1V, “Project Description & Scope of Work”, C., Project Schedule
(Critical Path Method Schedule) (page 18 of 23), is deleted in its entirety and replaced with the
following:

Within two (2) weeks from the Notice to Proceed (NTP), the Consultant shall provide a
detailed schedule, using project management software Microsoft Project, of anticipated
services to meet the Scope of Work. The design schedule shall encompass the period from
the Notice-To-Proceed (NTP) of design through the completion of advertising for
construction. Provide a schedule using calendar days with a list of tasks and sub-tasks,
milestones, major activities and deliverables, including agencies’ review time (assume 4
weeks for Caltrans review and agency review of each submittal package), submittal and
issuance of needed permits. Consultant’s proposal shall specifically explain in detail how the
Consultant will maintain the design schedule. The Consultant shall update the design
schedule monthly and prepare a narrative that discusses the Consultant’s progress during the
updating period. The schedule and progress report shall be submitted monthly, one week
prior to the progress meeting. If the Consultant decides to request an extension of time due to
delays or changes in work scope, the Consultant must notify the City in writing within five
(5) calendar days of the delay or change. The City will review the Consultant’s request and,
if appropriate, extend the time of performance. If the City determines that the Consultant is
not entitled to a time extension, the Consultant will be obligated to complete the remaining
work within the current time of performance.

If, in the City’s opinion, the Consultant has failed to perform the design tasks in a timely
manner, or, if the Consultant’s schedule shows the design effort to be more than 30 days
behind schedule, the City will request the Consultant to submit a recovery schedule to show
how the Consultant plans to complete the project within the time of performance.
Adjustments will be made, as necessary, due to changing circumstances. Plans submitted to
the City that are incomplete shall be returned to the Consultant unchecked and the Consultant
will be expected to maintain the Project delivery schedule at no additional cost to the City.
Consultant shall be familiar with Caltrans’ plan check submittal procedures and timelines and
shall schedule plan check submittals to maintain the Project schedule.

Anticipated Schedule for delivery of the McKinley Grade Separation shall be as follows:

Scope of Work & Services Anticipated Completion Date
Design, Environmental Studies, Right-of-Way
Engineering and Acquisition, receipt of March’ 2020
required Permits and Utilities Relocation
Advertising for Construction June’ 2020
Start Construction October’ 2020
Construction Completion December’ 2022
Close-out & Final Billing March’ 2023
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CITY Change No. 3: SECTION VI, “PRICE FORM?”, shall be deleted from this Request for
Proposals and is replaced with the Consultant Information & Addenda Acknowledgment Form.
The top-ranked consultant(s) will be requested to submit a cost proposal. After review of the
cost proposal, the City will begin negotiations with the most qualified consultant. If agreement
cannot be reached, negotiations may proceed with the next most qualified Consultant. The goal
of negotiations is to agree on a final contract that delivers the services, and products required at a
fair and reasonable cost to the City. Once negotiations are complete and an award is
recommended, The City will also request that the Consultant fee proposal be presented in format
of a quarterly cash flow depicting the anticipated monthly payment schedule for services
rendered.

Linda Bagmis

Linda Bazmi

Senior Engineer

City of Corona

Public Works Department
400 South Vicentia Avenue
Corona, CA 92882
951-739-4960
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EXHIBIT A

SECTION VI.
CONSULTANT INFORMATION & ADDENDA ACKNOWLEDGMENT FORM

REQUEST FOR PROPOSALS: City of Corona Project No. 2012-12, RFP No. 18-046CA

DESCRIPTION OF WORK: Environmental, Right-of-Way & Engineering Design
CONSULTANT’S NAME/ Services for McKinley Grade Separation
ADDRESS:

NAME/TELEPHONE NO. OF
AUTHORIZED REPRESENTATIVE

Please indicate any elements of the Technical Specifications which cannot be met by your firm.

Have you included in your proposal all requested informational items and forms? Yes / No
(circle one). If you answered “No”, please explain:

Are you on the list of ineligible bidders or have you been or are you on any federal list of
debarred or suspended bidders? Yes / No.

This offer shall remain firm for 90 days from RFP close date.
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Terms and conditions as set forth in this RFP apply to this proposal.

In signing this proposal, Consultant warrants that all certifications and documents requested
herein are attached and properly completed and signed.

From time to time, the City may issue one or more addenda to this RFP. Below, please indicate
all Addenda to this RFP received by your firm, and the date said Addenda was/were received.

Verification of Addenda Received:

Addenda No: Received on:
Addenda No: Received on:
Addenda No: Received on:

AUTHORIZED SIGNATURE:

PRINT SIGNER’S NAME AND TITLE:

DATE SIGNED:

COMPANY NAME & ADDRESS:

PHONE: EMAIL:

CONSULTANT OR SUBCONSULTANT’S DIR REGISTRATION NO(S):

Name DIR Registration No.
Name DIR Registration No.
Name DIR Registration No.

McKinley Street Grade Separation Addendum 1
RFP 18-046CA
Page 6



